



**GOVERNMENT OF THE PEOPLES REPUBLIC OF BANGLADESH**  
**MINISTRY OF HOME AFFAIRS**  
**Border Guard Bangladesh**  
**Invitation for Tenders (IFT)**

1.	Ministry/Division	Ministry of Home Affairs
2.	Agency	Border Guard Bangladesh
3.	Procuring Entity Name	Director General, Border Guard Bangladesh
4.	Procuring Entity Code	Not used at present
5.	Procuring Entity District	Not Applicable
6.	Invitation for	Construction of 73 BOPs in Border Area of Border Guard Bangladesh.
7.	Invitation Ref No	44.02.1205.07.03.301.21/03
8.	Date	03 January 2021.

**KEY INFORMATION**

9.	Procurement Method	Open Tendering Method (OTM)
----	--------------------	-----------------------------

**FUNDING INFORMATION**

10.	Budget and Source of Funds	GOB Fund
-----	----------------------------	----------

**PARTICULAR INFORMATION**

11.	Project/Programme Name (if applicable)	As per Ser No 6.
12.	Tender Package No	As per Ser No 23.
13.	Tender Package Name	As per Ser No 23.
	<b>Date</b>	
14.	Tender Publication date	04 January 2021.
15.	Tender last Selling date	24 January 2021.
	<b>Date</b>	<b>Time</b>
16.	Tender Closing date and time	24 January 2021. 1200 hours
17.	Tender Opening date and time	24 January 2021. 1230 hours
18.	Name & address of the office(s)	<b>Address</b>
	Selling Tender Document (Principal)	Works Branch, Head Quarters Border Guard Bangladesh, Peelkhana, Dhaka.
	Receiving Tender Document	Works Branch, Head Quarters Border Guard Bangladesh, Peelkhana, Dhaka.
	Opening Tender Document	Works Branch, Head Quarters Border Guard Bangladesh, Peelkhana, Dhaka.
19.	Place/Date/Time of Pre -Tender Meeting (Optional)	Not Applicable

**INFORMATION FOR TENDERER**


20.	Eligibility of Tenderer	<p>a. Any individual(s) enlisted firm(s) of BGB &amp; other Govt/Semi Govt/Autonomous organization of related contractors who fulfill the qualifications criteria stipulated in the tender data sheet (TDS), PCC and other conditions of the tender(s) documents(s).</p> <p>b. The required number of similar contracts shall be 1 (one) over the last 5 (five) years.</p> <p>c. Tenderers to fulfillment of conditions mentioned in the tender data sheet.</p> <p>(i) Minimum work experience of similar construction work in single contract (certificate to be attached as per ITT)</p> <p>(ii) The annual average turn over documents to be attached with tender (as per ITT)</p> <p>(iii) The minimum amount of free funds (liquid assets) credit facilities (Certificate to be attached with the tender as per ITT)</p>
21.	Brief Description of works	Construction of BOP Building, Kitchen, WC & Bath, LMG Post, MG Post, Bunkers, Observation Post, Duty Post, Perimeter Wall, Golgahar, Car Parking, Approach Road, Hardstanding with Flag pole, Tub-well, Water Harvesting Reservoir, Plumbing & Electrical Works etc.
22.	Price of Tender Document (Tk).	As per ser 23.
23.	Tender Package No, Name, Lot No, Identification of Lot, Location, Price of Tender, Tender Security and Completion Time as under :	

Package No	Package Name	Wk/ Lot No	Identification of Lot	Location	Price of Tender Document(Tk)	Tender security amount (Tk.)	Completion time in weeks/ months
1/2020-21	Construction of 73 BOPs in Border Areas of Border Guard Bangladesh	WD-1	Construction of 1 X 2-storied Koikhali Cyclone Shelter Type BOP under Border Guard Battalion RBG Coy, Shatkhir.	Nildumur, Shatkhir.	2,000/-	9,29,800/-	12 Months
		WD-2	Construction of 1 X 1-storied Cumillapara BOP under Khalishpur Battalion (58 BGB)	Khalishpur, Jhenaidah	2,000/-	7,30,775/-	12 Months

Package No	Package Name	Wk/ Lot No	Identification of Lot	Location	Price of Tender Document(Tk)	Tender security amount (Tk.)	Completion time in weeks/ months
		WD-3	Construction of 1 X 1-storied <b>Nithpur</b> BOP under Naogaon Battalion (16 BGB)	Naogaon	2,000/-	7,30,775/-	12 Months
		WD-4	Construction of 1 X 1-storied <b>Kharokpur</b> BOP under Rohonpur Battalion (59 BGB)	Rohonpur	2,000/-	7,30,775/-	12 Months
		WD-5	Construction of 1 X 1-storied <b>Suranpur</b> BOP under Rohonpur Battalion (59 BGB)	Rohonpur	2,000/-	7,30,775/-	12 Months
		WD-6	Construction of 1 X 2-storied <b>Jharuapara</b> ICP under Panchagarh Battalion (18 BGB)	Panchagarh	2,000/-	9,18,700/-	12 Months
		WD-7	Construction of 1 X 1-storied <b>Kasimganj</b> BOP under Panchagarh Battalion (18 BGB)	Panchagarh	2,000/-	7,30,775/-	12 Months
		WD-8	Construction of 1 X 1-storied <b>Narayanpur</b> BOP under Nilphamari Battalion (56 BGB)	Nilphamari	2,000/-	7,30,775/-	12 Months
		WD-9	Construction of 1 X 1-storied <b>Vujuripara</b> BOP under Nilphamari Battalion (56 BGB)	Nilphamari	2,000/-	7,30,775/-	12 Months
		WD-10	Construction of 1 X 1-storied <b>Borobari</b> BOP under Nilphamari Battalion (56 BGB)	Nilphamari	2,000/-	7,30,775/-	12 Months
		WD-11	Construction of 1 X 1-storied <b>Madhupara</b> BOP under Nilphamari Battalion (56 BGB)	Nilphamari	2,000/-	7,30,775/-	12 Months
		WD-12	Construction of 1 X 1-storied <b>Dhamerghat</b> BOP under Nilphamari Battalion (56 BGB)	Nilphamari	2,000/-	7,30,775/-	12 Months
		WD-13	Construction of 1 X 1-storied <b>Sordarpara</b> BOP under Nilphamari Battalion (56 BGB)	Nilphamari	2,000/-	7,30,775/-	12 Months
		WD-14	Construction of 1 X 1-storied <b>Muchiardhura</b> BOP under Tista-2 Battalion (61 BGB)	Tista, Lalmonirhat	2,000/-	7,30,775/-	12 Months
		WD-15	Construction of 1 X 1-storied <b>Dhigholtari</b> BOP under Lalmonirhat Battalion (15 BGB)	Lalmonirhat	2,000/-	7,30,775/-	12 Months
		WD-16	Construction of 1 X 1-storied <b>Hajipara</b> BOP under Kurigram Battalion (22 BGB)	Kurigram	2,000/-	7,30,775/-	12 Months
		WD-17	Construction of 1 X 1-storied <b>Guabari</b> BOP under Sylhet Battalion (19 BGB)	Akhalia, Sylhet	2,000/-	7,15,125/-	12 Months
		WD-18	Construction of 1 X 1-storied <b>Panthumai</b> BOP under Sylhet Battalion (48 BGB)	Akhalia, Sylhet	2,000/-	7,08,225/-	12 Months
		WD-19	Construction of 1 X 1-storied <b>Dudpatil</b> BOP under Hobiganj Battalion (55 BGB)	Hobiganj	2,000/-	7,30,775/-	12 Months
		WD-20	Construction of 1 X 1-storied <b>Jolatila</b> BOP under Hobiganj Battalion (55 BGB)	Hobiganj	2,000/-	7,37,700/-	12 Months
		WD-21	Construction of 1 X 1-storied <b>Ajoddha</b> BOP under Khedachora Battalion (40 BGB)	Khedachora	2,000/-	6,81,425/-	12 Months
		WD-22	Construction of 1 X 2-storied <b>Teknaf Sea Beach</b> Cyclone Shelter Type BOP under Teknaf Battalion (2 BGB)	Teknaf	2,000/-	9,83,000/-	12 Months

<b>PROCURING ENTITY DETAILS</b>		
24.	Tender Validity	60 days.
25.	Name of Official inviting Tender	Col Md Mahfuzer Rahman
26.	Designation of Official inviting Tender	Deputy Director General (Works)
27.	Address of Official inviting Tender	Headquarters Border Guard Bangladesh, Peelkhana, Dhaka
28.	Contact details of Official inviting Tender	Telephone No : 9650301      Fax : 9650245
29.	Special Instruction a. The procuring entity reserves the right to accept or reject all tenders. b. If the tenders submits any false/incorrect of forget certificate, the tender security shall be forfeited. c. Application in letter-head pad must be submitted by Tender for purchase Package/Lot. d. Original money receipt of purchased tender document must be attached with the tender.	
30.	If it is not possible to receive/open the tender on the schedule date for any unavoidable circumstance the same will be received/opened on the next working date at the same time and same venue.	

**www.bgb.gov.bd**

  
Deputy Director General (Works)  
For Director General