

GOVERNMENT OF THE PEOPLES REPUBLIC OF BANGLADESH MINISTRY OF HOME AFFAIRS

Border Guard Bangladesh

Invitation for Tenders (IFT)

1.	Ministry/Division	Ministry of Home	e Affairs				
2.	Agency	Border Guard Bangladesh					
3.	Procuring Entity Name	Director General, Border Guard Bangladesh					
4.	Procuring Entity Code	Not used at present					
5.	Procuring Entity District	Not Applicable					
6.	Invitation for	Construction of various works at HQ BGB, Panchori, Chuadanga, Chapainawabgonj, Ruma, Panchagarh, Naogaon, Rajshahi & Khulna Border Guard Battalion in Border Guard Bangladesh.					
7.	Invitation Ref No	44.02.1205.07.03	.301.18/08-2				
8.	Date	08 May 2018.					
	INFORMATION						
9.	Procurement Method	Open Tendering	Method (OTM)				
	DING INFORMATION						
10.	Budget and Source of Funds	GOB Fund					
	TICULAR INFORMATION						
11.	Project/Programme Name (if applicable)	As per Ser No 6.					
12.	Tender Package No	As per Ser No 23.					
13.	Tender Package Name	As per Ser No 23.					
		<u>Date</u>					
14.	Tender Publication Date	10 May 2018.					
15.	Tender last Selling Date	23 May 2018.					
		Date	Time				
16.	Tender Closing Date and Time	24 May 2018.	1200 hours				
17.	Tender Opening Date and Time	24 May 2018. 1230 hours					
18.	Name & address of the Office (s)	Address					
	-Selling Tender Document (Principa	l) Works Branch, F	Works Branch, Head Quarters Border Guard Bangladesh, Peelkhana, Dhaka.				
	-Receiving Tender Document	Works Branch, H	Iead Quarters Border Guard Bangladesh, Peelkhana, Dhaka.				
	-Opening Tender Document	Works Branch, H	Iead Quarters Border Guard Bangladesh, Peelkhana, Dhaka.				
19.	Place/Date/Time of Pre -Tender	Not Applicable					
	Meeting (Optional)	그는 그 항상을 바꾸게 되었다. 사람들은 하면 하는 것이 되었다. 그런 모르					
INF	ORMATION FOR TENDERER						
20.	Eligibility of Tenderer Brief Description of Works	 a. Any individual(s) enlisted firm(s) of BGB & other Govt/Semi Govt/Autonomous organization of related contractors who fulfill the qualifications criteria stipulated in the tender data sheet (TDS), PCC and other conditions of the tender(s) documents(s). b. The required number of similar contracts shall be 1 (one) over the last 5 (five) years. c. Tenderers to fulfillment of conditions mentioned in the tender data sheet. (i) Minimum work experience of similar construction work in single contract (certificate to be attached as per ITT) (ii) The annual average turn over documents to be attached with tender (as per ITT) (iii) The minimum amount of free funds (liquid assets) credit facilities (Certificate to be attached with the tender as per ITT) Construction for Sainik Barrack, Officer's Rest House, JCO's Mess, Office Building, Dining 					
22.	Price of Tender Document (Tk).	Hall, Boundary Wall, 100 KVA Generator & Drainage System As per ser 23.					
22.							

Tender Package No. Name, Lot No, Identification of Lot,	ocation, Price of Tender, Tender Security and Completion Time as under
---	--

Package No	Package Name	Wk/Lot No	Identification of Lot	Location	Price of Tender Document (Tk)	Tender security amount (Tk.)	Completion time in weeks/ months
28/2017-18	Sainik Barrack/Dining Hall, Cook House &	WR-1	Construction of 1 X 200 Men Sainik Barrack upto 1st floor (5 storied foundation) including furniture at Border Guard Battlaion, Panchori.	Panchori	2,000/-	12,90,000/-	02 Months
	Recreation Room	WR-2	Construction of 1 X 200 Men Sainik Barrack upto 1st floor (5 storied foundation) including furniture at Sector Headquarters Rajshahi.	Rajshahi	2,000/-	1,17,00,000/-	02 Months
		WR-3	Construction of 1 X Dining Hall, Cook House & Recreation Room upto 1st floor (2 storied foundations) including furniture for Sainik Barrack at Border Guard Battalion Panchori.	Panchori	2,000/-	7,20,000/-	02 Months
29/2017-18	Officers Rest House/Office Building/ JCO's Mess	WR-1	Construction of 1 X Officers Rest House upto 1st floor (2 storied foundation) including furniture at Border Guard Battlaion, Naogaon.	Naogaon	2,000/-	8,22,000/-	02 Months
	JCO S MICSS	WR-2	Construction of 1 X Office Building with Signal Complex upto 1st floor (3 storied foundation) including furniture at Border Guard Battlaion, Khulna.	Khulna	2,000/-	8,40,000/-	02 Months
		WR-3	Construction of 1 X JCO's Mess upto 1st floor (3 storied foundation) including furniture at Border Guard Battlaion, Chapainawabgonj.	Chapai- nawabgonj	2,000/-	6,90,000/-	02 Months
30/2017-18	Miscellaneous	WR-1	Construction of Boundary Wall (part) at Border Guard Battlaion, Chuadanga.	Chuadanga	1,500/-	2,40,000/-	02 Months
		WR-2	Construction of Boundary Wall (part) at Border Guard Battlaion, Panchagarh.	Panchagarh		2,10,000/-	02 Months
		WR-3	Contraction of Drainage System (Part) at BGB HQ Peelkhana Dhaka.	Dhaka	1,500/-	2,25,000/-	02 Months
		WR-4	Installation of 100 KVA Generator at Border Guard Battlaion, Ruma.	Ruma	1,500/-	2,40,000/-	02 Months

PROCURING ENTITY DETAILS 60 days. Tender Validity 24. Col Md. Tanvir Alam Khan Name of Official inviting Tender 25. Deputy Director General (Works) Designation of Official inviting Tender 26. Headquarters Border Guard Bangladesh, Peelkhana, Dhaka Address of Official inviting Tender 27. Fax: 9650245 Telephone No: 9650001 Contact details of Official inviting Tender 28. Special Instruction a. The procuring entity reserves the right to accept or reject all tenders. b. If the tenders submits any false/incorrect of forget certificate, the tender security shall be forfeited. c. Application in letter-head pad must be submitted by Tender for purchase Package/Lot. d. Original money receipt of purchased tender document must be attached with the tender. If it is not possible to receive/open the tender on the schedule date for any unavoidable circumstance the same will be received/opened on

www.bgb.gov.bd

the next working date at the same time and same yenue.

Deputy Director General (Works)